BIDDER’S CHECKLIST
MUST BE TURNED IN WITH BID

All items on the Bidder's Checklist must be initialed, dated and submitted for the Proposal
to be considered complete. City reserves the right to award a Contract in a manner and
on the basis which will best serve the City, taking into consideration the information in the
statement of Bidder's qualifications and past work history with the City. The Bidder's
attention is especially called to the following forms which must be executed in full as
required:

1. a) PROPOSAL - BID SCHEDULE
A completely filled out Bid Schedule must be turned in as a printed or
PDF copy in addition to any requirements of the City's electronic bid
uploads. The unit prices bid must be shown in the space provided.
The total bid price must be shown in the space provided.

Initial: ,-j 2[@ Date: @/2 ?/20?)\2

b) PROPOSAL SIGNATURE SHEET
To be filled in and signed by the Bidder. Failure to sign the Bid Schedule
may result in a non-qualified bid.

initial: 70 Date: &} /2'{; /203 3

2. BID SECURITY ACCOMPANYING BID

The bid bond is to be executed by the Bidder and the surety company unless
bid is accompanied by cash or certified check. The amount of this bond shall be
not less than ten percent (10%) of the total amount bid and may be shown in dollars
or on a percentage basis. The original bid security shall be submitted to the City
Clerk prior to the bid due date and time. Proof of delivery that is date/time stamped
and signed for by the City Clerk from other couriers other than Certified Mail will
be accepted. A copy of the proof of delivery shall be submitted with the bid
package by the bid due date.

Initial:_, 0@ Date: éf/jﬁ;/g\pﬁ?g

3. NON-COLLUSION DECLARATION
A Non-Collusion Declaration must be filled out, signed, and submitted
with the bid proposal for the bid documents to be considered complete.

Initial: Dﬁ Date: 0@}&; ﬂﬁ)ﬁ

4. EXPERIENCE / QUALIFICATIONS
A statement of the Bidder's Experience & Qualifications must be filled out,
signed, and submitted with the bid proposal for the bid documents to be
considered complete. Failure to fill in and sign the City’s Experience/Qualification
Form may result in a non-qualified bid.

Initial: /)@ Date{: 0@/ 2{/ 2 &P)} ;
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10.

11.

BIDDER’S CHECKLIST - CONTINUED

DESIGNATION OF SUBCONTRACTORS

A Designation of Subcontractors and Subcontractors Workers
Ciassifications Form must be filled out and submitted with the bid proposal for
the bid documents to be considered complete.

|nat@_£ Date:Q’g/é%ﬁ@ 3

INSURANCE
The insurance requirements for this project have been read and
understood.

Initial:;a.@ Date: 0%/35/5)0% 5
SITE VISIT

The Bidder certifies that it has toured the project site and is familiar with the
work involved.

initial:_ [ Y2 Date: 0%/0—{{, é 2 >

C&D SOLID WASTE HAULER

The Bidder acknowledges that the fees, charges and other costs of the
City’s duly authorized and duly franchised construction and demolition waste
hauler are factored into the bid.

Initif.& Date: _Q@Qéé&@s? 6

PERFORMANCE AND PAYMENT BONDS

The Bidder understands that a performance bond issued by an approved
surety equaling one hundred percent (100%) of the Contract amount will be
required. A payment bond equaling one hundred percent (100%) of the Contract
amount will also be required.

initial: \_D,@ Date: 0%/&4 ACR 2’

WORK SCHEDULE

The City makes no guarantee as to the method of work chosen by the
Bidder. It is the Bidder's responsibility to plan and schedule the work in order to
complete the work in the time specified in the Special Provisions.

Initial:_ £ Qé Date: ﬁg'g,{a/g‘?

ADDENDA
The Bidder acknowledges that it must sign and attach any applicable
addenda to the bid proposal.

Initial:_/ Y22 Date:&@{/ﬂ{’ /920?29
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BIDDER’S CHECKLIST - CONTINUED

12. WORKERS COMPENSATION
The Bidder acknowledgment that Worker's Compensation Insurance
will be required for this project.

Initial; _DZ}/) Date: 0@‘/‘;{/,%2@5
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BID SCHEDULE - BASE BID

ITEM |ESTIMATED [UNITOF [ITEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. |QUANTITY |MEASURE FIGURES FIGURES)
23 468 LF  |18" RCP, D-Load Per Plan $ 220 LF |$ 5444,1{)
24 776 LF  [36" RCP, D-Load Per Plan $ o1 LF [$ 2t 600
25 372 LF 4'Wx 2'H RCB $"[|g LF $2b5‘780
Transition Structure Per SPPWC Std. Plan
27 30 LF  [54" Steel Casing, 1/2" Dia. Wall $21100 | LF | Riceo
Concrete Encasement per Detail on Sheet
Junction Structure per SPPWC Std. Plan No.
= l EA 1333 SsSeoo | FA P 25000
30 1 EA  |Manhole Per SPPWC Std. Plan No. 320 $ 1o | EA |$ |Hopd
31 1 EA  |Manhole Per SPPWC Std. Plan No. 322 $isson | BA S IsseD
32 5 EA |Manhole Per SPPWC Std. Plan No. 323 $ Glso | EA |3 B=275D
Modified Manhole with Diversion Structure
s ! EA | per Detail on Sheet 21 Slteo | BA B 1LY b0
5'W x 2'H RCB Structure Per Detail on Sheet
adl . S o Sqicoo [ S 391000
35 1 LS  [Weir Structure Per Detail on Sheet 21 SoSrob| LS |8 SSeod
Hydrodynamic Separator Per Detail on
%] 1 EA  |sheet 21 Sdcoen | BA 1* Qoo
37 1 LS |infiltration Basins $374Y0000 LS |$7%g000O
SUBTOTAL FOR DRAINAGE AND WATER QUALITY ITEMS|$ £66 9950
STREET, LIGHTING, AND LANDSCAPING IMPROVEMENT ITEMS
38 415 CY |Unclassified Fill $ (2. CY 307120
Remove Existing AC Pavement and Base
39 | 75100 | SF]and Possible PCC Undereath $%.85 | sF 5284,125
40 | 24,366 SF  |Concrete Removal (Non-Reinforced) $ & SF 13|44 { 9L
M 11 EA  [Remove Existing Street Light and Footing $ e EA |$ oD
42 2 EA  |Remove Existing Pull Box $gos | EA IR 50
Remove and Dispose of Existing Guardrail
S LF | (including Posts) ¥ ol LF 1% 1820
44 4 EA |Remove Irrigation Controller $ 1y 4_ EA |$ |LsG
45 6 EA |Tree Removal $ | 2S5 EA 13 geaD
46 2,110 CY |Crushed Miscellaneous Base $ 12, CY I3 il 920D
47 | 74,260 SF  |Grind 2" AC Pavement $ .90 SF |$ =4
48 | 2850 | TON |AC Pavement 31 A4  [TON($23573,400
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BID SCHEDULES

MUST BE COMPLETELY FILLED QUT, SIGNED, AND TURNED IN WITH BID OR BID MAY

BE DEEMED NON-RESPONSIVE

BID SCHEDULE - BASE BID

ITEM {ESTIMATED [UNIT OF [ITEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. |QUANTITY |MEASURE FIGURES FIGURES)
GENERAL CONSTRUCTION ITEMS
Mobilization, Bonds, Permits, Cleanup and
! ! LS | Demobilization (NTE 6%) $475000 | LS [$475000
2 1 LS |Temporary Erosion Control/SWPPP $o150p00| LS b 2iSocod
Monument Preservation, Restoration, and
3 1 LS |Simay Yiasp0 | S ¥ 148000
Construction Baseline Schedule and
4 ! LS |Updates S 1ooo | B ¥ 1000
5 1 LS |Pothole Utilities $22100 | L8 [$ 25100
6 1 LS |[Construction Survey $ oDl LS |3 Y4-L.ood
7 1 LS |Traffic Control $q28p00| LS [3 12050500
8 1 LS Intentionally Left Blank $ 0 LS [$ O
9 1 LS |Work Zone Camera $lipoe | LS [$llocO
10 1 LS |Field Order Allowance $ 150,000 | LS |$% 150,000
SUBTOTAL FOR GENERAL CONSTRUCTION ITEMS |$ / 86615100
DRAINAGE AND WATER QUALITY ITEMS
11 1 LS |Excavation Support Systems $1875000| Ls |$]875000
12 | 12,800 CY |Soil Export $ s CY ¥ 576600
13 5 EA |Remove Existing Grate Inlet Structure Sy | BEA oo 0
14 106 LF  |Remove Existing Storm Drain $ 15 LF 13 (70090
15 1 LS |Abandon Existing Storm Drain in Place $28po | S | 2o
16 600 LF | Trench Backfill Slurry $ o LF $ 49000
Catch Basin Per SPPWC Std. Plan No. 300,
7 ! EA  lwe=r Slhoso | A Fliose
Catch Basin Per SPPWC Std. Plan No. 300,
18 S EA  [w=10 Yoo | FA Pssooo
Catch Basin Per SPPWC Std. Plan No. 303,
19 ° EA |1 Grate (Bicycle Safe) Y1300 | FA | BISOO
Local Depression Per SPPWC Std. Plan No.
A : 5 313, Case Per Plan $ Sleo | A $ 2 beoe
21 3 EA |Reconnect 8" Pipe to New Catch Basin $ g2 EA |$ 27190
22 228 LF 12" RCP, D-Load Per Plan ¥ Zeo0 LF |$ [ 84-0c0D
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BID SCHEDULE - BASE BID

ITEM [ESTIMATED [UNITOF [|TEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN

NO. |QUANTITY |MEASURE FIGURES FIGURES)
49 8 EA |Adjust Sewer Manhole to Grade $ 1577 | EA $ b = LQ.__
50 6 EA  [Adjust Puli Box to Grade $ 70 | FA S Y20
51 8 EA |Adjust Water Valve to Grade $ LRSS | A S SosD
52 3,780 LF  |PCC Curb, Type A1-6 $ LoD LF S 14T 5D
53 2,793 LF PCC Curb and Gutter, Type A2-8 $ L{,L_J_. _LF __$ L;'Q__%H;'z
54 | 13,586 | SF [PCC Walk, 4" Thick $ S0 SF S nY1o =
55 1,450 SF  |PCC Curb Ramps $ 12950 SF 175
56 | 4092 | SF |PCC Driveways, 6" Thick - = :_SF s im0
57 1,800 SF  [Cross Gutter Per SPPWC Std. Plan No. 122 |$ 7__1-‘- SO SF (S Yl 0O
58 5 EA |Street Sign and Post $1o5 | A |3 Batp
59 496 SF | Pavement Markings (Thermoplastic) $19,5 € SF g6 12.
60 7,542 LF  |6" Striping (Thermoplastic) $ | LF |$ 1542
61 “ 500 LF 8" Striping (Therrﬁoplastic) R $ .25 i LF i $ _;2? _2_?
62 270 LF 12" Striping (Thermoplastic) $ LF |$ <=2
63 1,806 LF  |24" Striping (Thermoplastic) $ =2 LF $_ S +; o)
64 | 3,824 LF  |Curb Markings (One-Coat Red Paint) $ | LF |3 a2
65 600 SF  |Nonskid Green Pavement Marking $ 0o SF |$ | 5. _ooo
66 117 EA |Pavement Markers (Reflective) } = EA _s_q_ 34,
67 1 LS |Monument Sign Per Detail on Sheet 13 $ stooo| LS |8 SYpmoo
68 1 LS |Landscaping/Irrigation $165000| LS $365, OC“).O |
69 1 LS |90-Day Plant Establishment Period 57000 | LS [$7000 |
70 1 LS |Street Lighting $600,000 LS |$600.000
71 1 LS |Power Wash and Paint Rail Bridges $ ozror LS $_Q; SO

SUBTOTAL FOR STREET, LIGHTING, AND LANDSCAPING IMPROVEMENT ITEMS $2,9/7,30Y

TOTAL BASE BID AMOUNT I‘I\_JgFIGURES:

A
AL 53T o

11,998,954

TOTAL BASE BID AMOUNT IN WORDS:

=

i

Wﬁ‘@
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BID SCHEDULE — ADDITIVE WORK

ITEM [ESTIMATED [UNIT OF ||ITEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. |[QUANTITY [MEASURE FIGURES FIGURES)
ADDITIVE WORK
101 1 EA  |Bottomless Drop Inlet per Detail A, Sheet 20 3250 | EA (3280
102 374 LF 12" PVC Pipe (Schedule 40} $ 200 LF 3 22 <20
103 1 EA (PZ\c;rg Ig:te Discharge Box and Connect 12 $ | S0 EA |$ B o
104 1 EA |Remove and Replace Wrought Iron Gate $ 20| FA S 220D
105 30 LF Remove and Replace Chain Link Fence $ o760 LF |3 R0
SUBTOTAL FOR ADDITIVE WORK ITEMS|$ /Y3, 680

TOTAL BASE BID PLUS ADDITIVE WORK AMOUNT IN FIGURES:
Je2
1,591, 134~

TOTAL BASE BID PLUS ADDITIVE WORK AMOUNT IN WORDS:

e,e\)e/l M.i H\OAI'HV‘E, hVVIO(l'fA fﬁ/i-ei-]' oN-€ ‘)‘ltflvtd)ma() (243 4 !’IMMJ

*i’b'.rﬁr'ﬁ»w facd e Cemtse
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BID PROPOSAL
MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY BE
DEEMED NON-RESPONSIVE

Proposal to: City of El Monte, Public Works Department
cfo Office of the City Clerk via Planet Bids
El Monte City Hall - East
11333 Valley Boulevard, El Monte, California 91731

The undersigned Bidder hereby proposes to furnish and deliver all necessary labor, tools,
equipment, and other means of construction to perform the work required for the
completion of the project entitled Garvey Avenue Street And Drainage Improvement
Project, CIP No. 884 in accordance with the intent of all plans, specifications, and
addenda issued by the City of El Monte, Public Works Department prior to the opening of
the bid proposals.

Bidder has read the accompanying instructions to Bidders, has carefully examined the
location{s) of the proposed work, and has examined all Contract Documents, drawings
and addenda issued by the City and will contract with the City to construct the project,
complete and in satisfactory condition.

The Bidder further agrees to complete all work required under the Contract within two
hundred sixty (260) working days from the date designated in the Notice to Proceed, and
to accept in full payment therefore the price indicated on the Bid Schedule. The terms
“working days” or “work days” means any day of the week, excluding Saturday, Sunday
and any federally observed holiday.

The Bidder acknowledges that it understands that a waiting period from time of bid
opening until award may be sixty (60) calendar days during which time Bidder may not
withdraw its bid. The Bidder further acknowledges that it has adjusted its bid price to
include all possible items which may influence the proposal during the waiting period.
Requests for bid price change due to the delay shall not be agreed to by the City.
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The undersigned has completed the Bid Schedule and provided a total Base Bid Amount
in figures and words for Bid Schedule. The total bid item value provided for each bid item
shall apply to work performed throughout the duration of the contract.

Company Name: BOUDREAU PIPELINE CORPORATION

Bidders Name (Printed); ALAN BOUDREAU
Bidder's Title: PRESIDENT

Bidder's Signatu

Date: 05/29/2023

Address: 463 N. SMITH AVENUE

POMONA, CA 92878

Phone Number: (951) 493-6780

Contractor's License Number: 791842

A, C34,C3
Classification: c3 6

Expiration Date; 02/28/2024

CIP No. 884
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NON-COLLUSION DECLARATION
MUST BE COMPLETELY FILLED QUT, SIGNED, NOTORIZED, AND TURNED IN WITH BID OR
BID MAY BE DEEMED NON-RESPONSIVE

STATE OF CALIFORNIA )
COUNTY OF LOS ANGELES )
The undersigned declares:

| am the PRESIDENT of BOUDREAU PIPELINE CORPORATIONthe party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive
or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to
put in a false or sham bid. The Bidder has not directly or indirectly colluded, conspired,
connived, or agreed with any Bidder or anyone else to put in a sham bid, or to refrain from
bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the Bidder or any other
Bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other
Bidder. All statements contained in the bid are true. The Bidder has not, directly or
indirectly, submitted its bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof, to effectuate
a collusive or sham bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any other
entity, hereby represents that it has full power to execute, and does execute, this
declaration on behalf of the Bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing
is true and correct and that this declaration is executed on (é'fzfl } Zo0Z Hdate), at
Piverside [Cityﬂ, CAO[state].

Bidder's Name (Printed):_fALAN BOUDREAU
Bidder's Signature; " |\~aa —

:Sa?%rature as an Proposal)
PRESIBEN

Bidder's Title:

ot LINDA JUAREZ
AR  COMM. #2402231
; 3d  Notary Public - Callfornia
e ) Riverside County
Comm, Expl 27, 2026
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CALIFORNIA CERTIFICATE OF ACKNOWLEDGMENT

-_ =
L. 40P, DGR AR LMLV, | G 5L NN, EEIAPE N 14 VML RS WL A3/2WL DA 10479 UM 1 5oL oy A, 0t WAL Mo, | X0 B 1003 EXAEEH DA IR kA 1 L] XSS KTAC LY, | Dl ML AL XN N 1L LNCPPP, |, b L LA X4 AL, LR {01 AL .o | DG ~4F 8 RouCrrt | X L ks | DEARET

A notary public or other officer completing this certificate verifies only the identity of
the individual who signed the document fo which this certificate is attached, and not
the truthfulness, accuracy, or validity of that document.

State of California )

County of R‘V‘?(‘S)&/ )

T iniooa TYIH PPFS ] CARRR o1 3 Wi, & K

YL PPr-r D LI 377 PR B # 7Y o r

‘ On (Q, Zl) W5 before me, (//“:Jéf J(/a/‘é’z. : ’
' {here insert name and title of the officer}
personally appeared ﬂfﬁ/’? /50 UdMQL/

who proved to me on the basis of satisfactory evidence to be the personi{siwhose name(s}is/are subscribed to
| the within instrument and acknowledged to me that he/she/they executed the same in his/her/their
authorized capacity(ies}, and that by his/her/theirsignature(s}-on the instrument the person(sjyor the entity
upon behalf of which the person(s) acted, executed the instrument.

l
i i
ﬂ | certify under PENALTY OF PERJURY under the laws of the i
| State of California that the foregoing paragraph is true and correct. i
; §
; [ %%, LINDAJUAREL 1 :

WITNES and official seal. 5 COMM.A;%S:E:‘IZST =z %
e xh Nolaay Pul::jic - California 3 ;

i iverside Count = §

T Q Expires Aot 27, 2026 } f

Signature
- {Seal) ]

2
SN WY S53 A T4 N PP T VRET VLN T W e POV 77 L PV T IACmre TY T TFT] F Vi § 7Y A8 e T Lucece e
e ——

Optional Information

Although the information in this section is not required by law, it could prevent fraudulent removal and reatiachment of this acknowledgment 1o an
unauthorized document and may prove useful to persons relying on the attached document.

Description of Attached Document = e i T

The preceding Certificate of Acknowledgment is attached to a document Method of Signer Identification
titled/for the purpose of N on (0// wSiar) L)..? C[q/gﬁm Proved to me on the basis of satisfactory evidence:

O formis) of identification ) credible witness{es)

! Motarial event is d%iled in notary journal on:
containing {  pages, and dated & /z" / =) , Page # Entry §
The signer(s) capacity or authority is/are as: Notary contact:
7 Individual(s) Other

] Attorney-in-Fact

£ Signesis) Thumbprini(s)
O Corporate Officer(s)

[] Additional Signer(s}

Title(s) I:I

[ Guardian/Canservator

[ Partner - Limited/Generat

[ Teusteels)

(] other: B o

representing: 6 '}) - '

Namels) of Person{s) or Entity(ies) Signer is Representing

© Copyright 2007-2021 Notary Rotary, PO Box 41400, Des Maines, 1A 50311-0507. All Righis Reserved. lterm Mumber 101772, Please contact your Authotized Reselter to purchase copies of 1his form.



EXPERIENCE QUALIFICATIONS
MUST BE COMPLETELY FILLED OQUT, SIGNED, AND TURNED IN WITH BID OR BID MAY BE
PEEMED NON-RESPONSIVE

The Bidder has been engaged in the contracting business under the present business
name for years. Experience in work of a nature similar to that covered in
the proposal extends over a period of years.

The Bidder shall have satisfactorily completed the following:

e Atleast one (1) prevailing wage public contract in the State of California.

e  Atleast one (1) construction project(s) of simiiar nature, scope and complexity for
public agencies, completed within five (5) years prior to the bid deadline and with
the dollar value of Bidder’s portion of each such project more than 50% of the
Engineers Estimate.

The Bidder, as a Contractor, has never failed to satisfactorily complete a Contract
awarded to it, except as follows:

The Bidder shall demonstrate by completing the forms on the following pages to
provide information on

1) Current Construction Contract(s) that is similar in nature, scope and complexity for
public agencies with the dollar value of Bidder's portion of each such project more than
50% of the bid [list five projects maximum]; and

2) Completed Construction Contracts that are similar in nature, scope and complexity
for public agencies completed within five (5) years prior to the bid deadline and with the
dollar value of Bidder's portion of each such project more than 50% of the Engineers
Estimate [list five projects maximum]. Make additional copies of the attached forms as
necessary.

The following is a list of plant and equipment owned by the Bidder, which is available for
use on the proposed work as required.

Quantitv Name, Type and Capacity Condition Location
W\ oa. e
. ___hrndter kK
= K Hoe

e Signature as on Proposal)

Bidder's Title: '\‘Phg{i; 1c.L€r\’l"

Date: €2 !2[{2023

CIP No. 884 Page 36



EXPERIENCE QUALIFICATIONS
FAILURE TO COMPLETELY FILL OUT THIS FORM MAY RESULT IN A NON
QUALIFIED BID

SEPARATE PROJECT ATTACHMENTS ARE NOT ACCEPTABLE IN LIEU OF THIS
DOCUMENT

1. Complete the following information for your current construction contract(s) that
Is similar in nature, scope and complexity for public agencies with the dollar value
of Bidder's portion of each such project more than 50% of the Engineers
Estimate. (List five projects maximum and attach separate sheets. If one or
zero current profects, list your two most recently completed projects.)

(a)  Name of Project: A@,_&&_}é&@ { Eaﬂgxﬁ_&tﬁ PY‘K

(b)  Client: K F’Ré Rub \ A > 8 }LC“MF\ t-{-\,{ Sex VIS

[P =t CHL\{ oRlurupa
(c)  Project Address: Q_@Q@Q_@—bm\/@

City.LJu r‘u'gz‘:\bl \ﬁ’\r/ state: CA zip: A 2507
(d)  Contact Name: L XN Gé:%@ﬁg
(e)  Contact Phone: [l hL (o 12~ KReO

0 Design Engnesrname” | NN = ENQINe2V-ING

(@99  Design Engineer Phone: n / ‘h( 52 - LIL‘Q { {

(h)  Type of Project: (me‘c = \

(i Contract Type: @b Q;ﬂcx Q+
1, Contract Amount: \TZ ?‘_ILD; /‘?\5 L/T Db

o
(k) Percent Change Orders to Base Confract: _r(_‘\?._ 2\ D A) s

) Percent Complete: C? 5 ,7
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{m)

(n)

(0)

(p)

(q)

Percent Work Performed With Own Forces: __ -

Scheduled Completion Date: €2 Q'::! 2. CDZ“IL

|
Forecast/Actual Completion Date: €& ;/ 202 ""/_ g

Explain any differences belween scheduled and forecast/actual completion dales:

PAran. CHun(eEeS

Explain any differences between the original contract price and the forecast/ actual cost
to complete:

DA AT AN oES

Complete the following information for completed construction contracts that are
similar in nature, scope and complexity for public agencies completed within five
(5) years prior to the bid deadline and with the dollar value of Bidder's portion of
each such project more than 50% of the bid, including, but not limited to
contracts with the City of El Monte (List five projects maximum and attach
additional sheets as necessary.

(a)  Name of Project Manager/Superintendent. _ P\IJ.CK %F LNCZA
Remelio Rurz

O et T-1D ool STicS ( erter—

© cient KPS

@ igg?gsts;dhaer% \chtlﬁ\ﬁj =y~ Rebert= S
City: Qéh‘l’m.egpt State: QA Zip: QQ;23

(e)  Contact Phone:?_/_/]g _fz‘ffj - 95
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Design Engineer Name: 7&’{ i:f:f"‘_ A \A_)dpb ,LL%!C]’_‘,[@{?E’E,

(N
(g)  Design Engineer Phone:ﬁtj’ S 1010
(h)  Type of Project: @ﬁlﬂnﬁ{”ﬂ@{
(i) Contract Type: 46-4-\'0 th“a ij‘
0  Contract Amount: S | B | OB A2 [
5.5 ]
(k) Percent Change Orders to Base Contract. v lﬁ' Il O :
[ #)
(] Percent Complete: __,_- C7C7 é /D o —
- [00%
{m)  Percent Work Performed With Own Forces: 7
(n)  Scheduled Compietion Date: (O / P =
{o) Actual Completion Date: e g}/ 9\02 /b
(p) Explain any differences between scheduled and actual completion
dates:
—ACheduded <Job oAt —
q) Explain any differences between the original confract price and the actual cost to
complete; - g Z -
N N, (CHH o= >
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(a)

(b)

(©

(@

(e)

(N

(9)

(h)

{1}

1)

(k)

)

EXPERIENCE QUALIFICATIONS
FAILURE TO COMPLETELY FILL OUT THIS FORM MAY RESULT IN A NON
QUALIFIED BID

SEPARATE PROJECT ATTACHMENTS ARE NOT ACCEPTABLE IN LIEU OF THIS
DOCUMENT

Complete the following information for your current construction contract(s) that
is similar in nature, scope and complexity for public agencies with the dollar value
of Bidder's portion of each such project more than 50% of the Engineers
Estimate. (List five projects maximum and attach separate sheets If one or
zero current projecls, list your two most recently completed projects.)

Name of Project:EE‘_TY'ﬁ 6"“5_:{—1 b :ﬂ“— q -
Client: O,H-\.,i ol Ot O?t.ztbllC—wOVKS

city: O\ O state:  CAL Zip: Ar7é |

Contact Name: “TOEA  [Pee 5
Contact Phone: (ACH EIQQ5 -2 DD
Design Engineer Name: L I> _|:<L LY 9

Design Engineer Phone.‘cagci G]L__i. 5 @52\,&
Type of Project: _teath €& W IOR KD

Contract Type: QQL'E‘(ZM’E&D v

Contract Amount: Zé6 Z}C‘I 5(*9 i

Y,
Percent Change Orders fo Base Contract: 6 . ’_ L{. O

Percent Complete: -f _ j DD;A
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(m)

(n)

(o)

()

(q)

o
Percent Work Performed With Own Forces. __ J D D _D

Scheduled Completion Date: {ﬂ _// ZDZ: /

Forecast/Actual Completion Date. oy [
Explain any differences between scheduled and forecast/actual completion dates:

Explain any differences between the original contract price and the forecast/ actual cost

to complete:

Complete the following information for completed construction contracts that are
similar in nature, scope and complexity for public agencies completed within five
(5) years prior to the bid deadline and with the dollar value of Bidder's portion of
each such project more than 50% of the bid, including, but not limited to
contracts with the City of EI Monte (List five projects maximum and attach
additional sheels as necessary.

(a) Name of Project Manager/Superinfendent:

(b) Name of
Project:

(c) Client:

(d) Project
Address:

City: Stafe: Zip:

(e) Contact Phone: (___) _ _
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CITY OF EL MONTE Salvador Mendez

PUBLIC WORKS DEPARTMENT Lee Torres, P.E

‘"‘“PO‘““'Garvey Avenue Street and Drainage Improvement Project, CIP 884

ADDENDUM NO. 1

DATE: June 8, 2023
TO AlL. PROSPECTIVE BIDDERS:

The following addendum is hereby made a part of the Bidding Solicitation Packet for
Garvey Avenue Street and Drainage Improvement Project, CIP 884 as fully and
completely as if the same were set forth therein. This Addendum No. 1 includes Pages
1 through 3.

o Revise Notice of Inviting Bid, Page # 1

Extend Bid Due Date

Pursuant to Public Contract Code Sections 1600 and 1601, all bids or
proposals shall be submitted through the City's electronic bid management
system (PlanetBids) at
hitps://www._planetbids . comiportal/portal.cfm?CompanylD=43375 by 2:00
pm Pacific Daylight Time on or before June 486 22, 2023 for the project
listed below. A bid submitted after the time set shall not be considered
Bidders are required to submit (upload} all items listed in the section 4(d) of
instructions to Bidders, including a copy of the required Bidder's Bond and
acknowledgement of all addendums. Bids will be received by the City via
the electronic submission up to the date and time shown in the Notice of
Inviting Bids. The City will be responsible for bid tabulations. Bids will be
opened and read out loud by the City Clerk’s Office in Council Chambers at
the date and time stated in the Notice of Inviting Bids. Bid results will be
made available to the public on the City's website in the eléctronic bid
management system once the bid tabulation has been completed.

s Add Instruction to Bidders # 21. Time of Completion, Page 21
o Installation of Infiltration System to include required excavation must be
completed within a four-month timeframe. The full street closure of Garvey
Avenue (east and westbound direction) will only be allowed during this time
unless otherwise approved by the City Engineer. Installation of infiltration
system and all work required to connect to the existing 48-inch Storm Drain
RCP on Durfee Avenue must be scheduled during the dry weather season

and completed prior to the start of the wet weather season.

o Revise Sample Construction Contract, Section 6, Page 45
» Liquidated damages as provided for in the General Conditions of the
Contract shall be in the sum of Two Thousand Five Hundred Dollars Five
Thousand-Dollars ($2,500$5,000.00) for each and every day as defined
therein for each different scope of work as defined by the Base Bid and each
change order except as otherwise specified in the General Conditions
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ity Enginee

TRAT 4

CALrpgunt™ Garvey Avenue Street and Drainage Improvement Project, CIP 884

= Revise Section 6.08 Failure to Timely Complete the Work - Liquidated
Damages, Page 148

o Accordingly, it is agreed that the Contractor shall pay to the City as
damages the amount set forth for each and every day's delay in finishing
the Work in excess of the number of days specified. Liquidated damages
shall be paid at a rate of Two Thousand Five Hundred Dollars five
thousand-dolars ($2,500$5,000) per day unless otherwise stated in the

Contract Documents.

« Add Part 4: Supplementary and Special Conditions, Section #1.03, Bid Item
8 - Project Management Software, Page 165
BID ITEM NO. 8 - PROJECT MANAGEMENT SOFTWARE — Deleted from
Bid Schedule.

« Add Part 4: Supplementary and Special Conditions, Section #1.03, Bid Item
68 — Landscaprellrrlgahon Page 178

- Bid ltem No. 68 - Landscaping/irmgations — Per FMPRA Prop 68 Grant,
California Conservation Corps (CCC) must be used to provide Labor Only.
CCC would be providing labor for the installation of landscaping (plants) on
the median west of UPRR. CCC will not be installing irrigation or trees. The
prime contractor shall still be responsible for all work to be completed,
warranty, and in accordance with the Contract Documents, and as directed
by the AGENCY. Work under this section shall conform to the Standard
Specifications for Public Works Construction, Caltrans Standard
Specifications, the project Plans, and the Special Provisions, Section 800
and Section 801. The City will enter into a separate agreement with CCC

for the labor they perform.

o Add Part 4. Supplementary and Special Conditions, Section #1.21.3,
Southern California Regional Rail Authority Metrolink, Page 187
Metrolink requires signed and sealed shoring plans with the submittal of the
permit application. It is the responsibility of the selecled contractor to
prioritize and submit to Metrolink all documentation and plans required in
order to obtain a permit.
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ClTY OF EL MONTE Salvad?r Mendez

PUBLIC WORKS DEPARTMENT Lee Torres, P.E

ADDENDUM NO. 1

Any and all notifications or Addenda must be acknowledged via signature by the
Bidder and made part of and incorporated as part of the Bidder’s proposal with all
reqguired forms.

Please sign the acknowledgement below and include it as part of your Bid Proposal for
Garvey Avenue Street and Drainage tmprovement Project, CIP 884. Failure to do so will
be grounds for rejection of your proposal.

[/
Lee Torres, P.E., City Engineer

ADDENDUM ACKNOWLEDGEMENT
Proposer shall signify receipt of all addenda (if any) here: Addendum No. 1

Respectfully submitted, &_drmuﬁ‘?e_l uq@

Compény Name

Alan Poudreay

P_rbp er's l.egal Name

ar's ”I:é'gai Signature

Tite 1" fe=<>t dﬁ f\j_

o2 N 2meth Ooroa | CA 428

Street Address

as|-Ha> 180

Telephone Number
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