BIDDER’S CHECKLIST
MUST BE TURNED IN WITH BID

All items on the Bidder's Checklist must be initialed, dated and submitted for the Proposal
to be considered complete. City reserves the right to award a Contract in a manner and
on the basis which will best serve the City, taking into consideration the information in the
statement of Bidder's qualifications and past work history with the City. The Bidder's
attention is especially called to the following forms which must be executed in full as
required:

1.

a) PROPOSAL - BID SCHEDULE
A completely filled out Bid Schedule must be turned in as a printed or
PDF copy in addition to any requirements of the City’s electronic bid
uploads. The unit prices bid must be shown in the space provided.
The total bid price must be shown in the space provided.

Initial;_ /& Date: 4-22-23

b) PROPOSAL SIGNATURE SHEET
To be filled in and signed by the Bidder. Failure to sign the Bid Schedule
may result in a non-qualified bid.

Initial: Lo Date: - 22-23

BID SECURITY ACCOMPANYING BID

The bid bond is to be executed by the Bidder and the surety company unless
bid is accompanied by cash or certified check. The amount of this bond shall be
not less than ten percent (10%) of the total amount bid and may be shown in dollars
or on a percentage basis. The original bid security shall be submitted to the City
Clerk prior to the bid due date and time. Proof of delivery that is date/time stamped
and signed for by the City Clerk from other couriers other than Certified Mail will
be accepted. A copy of the proof of delivery shall be submitted with the bid
package by the bid due date.

Initial: &/ Date: &4-22-2.3

NON-COLLUSION DECLARATION
A Non-Collusion Declaration must be filled out, signed, and submitted
with the bid proposal for the bid documents to be considered complete.

Initial: e Date: 6-2 2- 2%

EXPERIENCE / QUALIFICATIONS

A statement of the Bidder's Experience & Qualifications must be filled out,
signed, and submitted with the bid proposal for the bid documents to be
considered complete. Failure to fill in and sign the City's Experience/Qualification
Form may result in a non-qualified bid.

Initial: £/ Date:- 22-2.3
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10.

11,

BIDDER’S CHECKLIST - CONTINUED

DESIGNATION OF SUBCONTRACTORS

A Designation of Subcontractors and Subcontractors Workers
Classifications Form must be filled out and submitted with the bid proposal for
the bid documents to be considered complete.

Initial: Date: &-22-23

INSURANCE
The insurance requirements for this project have been read and
understood.

Initial;_ £/ Date: 6-22-2%

SITE VISIT
The Bidder certifies that it has toured the project site and is familiar with the

work involved.
Initial:__ L1 Date: 46-22-2.3

C&D SOLID WASTE HAULER

The Bidder acknowledges that the fees, charges and other costs of the
City’s duly authorized and duly franchised construction and demolition waste
hauler are factored into the bid.

Initial:__ ZeJ Date;_4-22 -23

PERFORMANCE AND PAYMENT BONDS

The Bidder understands that a performance bond issued by an approved
surety equaling one hundred percent (100%) of the Contract amount will be
required. A payment bond equaling one hundred percent (100%) of the Contract
amount will also be required.

Initial:_£ </ Date: 6-22-2 2

WORK SCHEDULE

The City makes no guarantee as to the method of work chosen by the
Bidder. It is the Bidder’'s responsibility to plan and schedule the work in order to
complete the work in the time specified in the Special Provisions.

Initial: o~/ Date: b~ 22-2.3

ADDENDA
The Bidder acknowledges that it must sign and attach any applicable
addenda to the bid proposal.

Initial: e Date: 422“ 23
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BIDDER’S CHECKLIST - CONTINUED

12.  WORKERS COMPENSATION
The Bidder acknowledgment that Worker's Compensation Insurance
will be required for this project.

Initial: £+ Date: é 22-23
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BID PROPOSAL
MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY BE
DEEMED NON-RESPONSIVE

Proposal to: City of El Monte, Public Works Department
c/o Office of the City Clerk via Planet Bids
El Monte City Hall - East
11333 Valley Boulevard, EI Monte, California 91731

The undersigned Bidder hereby proposes to furnish and deliver all necessary labor, tools,
equipment, and other means of construction to perform the work required for the
completion of the project entitled Garvey Avenue Street And Drainage Improvement
Project, CIP No. 884 in accordance with the intent of all plans, specifications, and
addenda issued by the City of EI Monte, Public Works Department prior to the opening of
the bid proposals.

Bidder has read the accompanying instructions to Bidders, has carefully examined the
location(s) of the proposed work, and has examined all Contract Documents, drawings
and addenda issued by the City and will contract with the City to construct the project,
complete and in satisfactory condition.

The Bidder further agrees to complete all work required under the Contract within two
hundred sixty (260) working days from the date designated in the Notice to Proceed, and
to accept in full payment therefore the price indicated on the Bid Schedule. The terms
“working days” or “work days” means any day of the week, excluding Saturday, Sunday
and any federally observed holiday.

The Bidder acknowledges that it understands that a waiting period from time of bid
opening until award may be sixty (60) calendar days during which time Bidder may not
withdraw its bid. The Bidder further acknowledges that it has adjusted its bid price to
include all possible items which may influence the proposal during the waiting period.
Requests for bid price change due to the delay shall not be agreed to by the City.
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The undersigned has completed the Bid Schedule and provided a total Base Bid Amount
in figures and words for Bid Schedule. The total bid item value provided for each bid item
shall apply to work performed throughout the duration of the contract.

(30n1panylﬂarne' Mladen Buntich Construction Company Inc.

Bidder's Name (Printed):__Mladen Buntich Jr.

Bidder’s Title: President

Bidder's Signature:

2T
Date: é /5/ Zeo23

va

Address: 1500 West 9th Street Upland, CA 91786

S80¢% 920-9977
Phone Number:

Contractor’s License Number;_ 232604
Classification: A
6-30-2024

Expiration Date:

CIP No. 884
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Mladen Buntich Construction Company Inc.

BID SCHEDULES

1500 West 9th Street Upland CA 91786 909-920-9977

MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY

BE DEEMED NON-RESPONSIVE

BID SCHEDULE - BASE BID

ITEM [ESTIMATED [UNIT OF [|ITEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. |QUANTITY |MEASURE FIGURES FIGURES)
GENERAL CONSTRUCTION ITEMS
1 1 LS Mobilization, Bonds, Permits, Cleanup and $ LS |s
Demobilization (NTE 6%) ‘fOOI,. 000 900,000
2 1 LS |Temporary Erosion Control/SWPPP $ 200000 | LS (%200 p00
Monument Preservation, Restoration, and ’
. 1 LS Survey $ 5',000 LS |$ 5,000
Construction Baseline Schedule and
4 1 LS Updates $ 15;000 LS |$ 15,000
5 1 LS [Pothole Utilities $,00 Do LS |$ o
6 1 LS  [Construction Survey $ 25 000 LS |$ ?; Py
7 1 LS  |Traffic Control $1,600 005 | LS |$ (, poosee0
8 1 LS Intentionally Left Blank $ 0 LS [$ O
9 1 LS |Work Zone Camera $7-0;0°0 LS |3 20 poo
10 1 LS Field Order Allowance $ 150,000 | LS |$ 150,000
5,000
SUBTOTAL FOR GENERAL CONSTRUCTION ITEMS |$ '}%
= 7
DRAINAGE AND WATER QUALITY ITEMS
11 1 LS Excavation Support Systems $ 1,070,000 LS |$ Lo70 o0
12 | 12,800 CY |Soil Export $ 90 CY 131,152,000
] 5 EA  |Remove Existing Grate Inlet Structure $2s590 | EA S )2 500
14 106 LF  |Remove Existing Storm Drain $ L5 LF |$ ¢,890
15 1 LS |Abandon Existing Storm Drain in Place $ 9000 LS |$ ¢ poo
16 600 LF  |Trench Backfill Slurry $ 100 LF |$ 6;) poo
Catch Basin Per SPPWC Std. Plan No. 300, !
iy A |w=r %12,000 | FA % 12,000
Catch Basin Per SPPWC Std. Plan No. 300, ’
e - EA lw=10 $1a,aoo =& 1 50 0oo
Catch Basin Per SPPWC Std. Plan No. 303, |, '
19 5 EA |1 Grate (Bicycle Safe) $2000 | FA1¥35000
Local Depression Per SPPWC Std. Plan No. '
- 6 EA  |313, Case Per Plan $ 3500 | A Y 21050
21 3 EA  |Reconnect 8" Pipe to New Catch Basin $y sp0 EA %3 500
22 228 LF 12" RCP, D-Load Per Plan $ 200 LF [$ 95{ 600
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Mladen Buntich Construction Company Inc. 1500 West 9th Street Upland CA 91786 909-920-9977

BID SCHEDULE - BASE BID

ITEM |ESTIMATED [UNIT OF [ITEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. |QUANTITY |MEASURE FIGURES FIGURES)
23 468 LF 18" RCP, D-Load Per Plan $ 230 LF |$ 154 yyo
24 776 LF 36" RCP, D-Load Per Plan $ 7 %0 LF [$ 5 4 >y0
7

25 | 372 LF  |4'Wx2'HRCB $760 LF [$292 720
Transition Structure Per SPPWC Std. Plan

26 1 EA No. 342 $!'0',000 EA |8 10,000

27 30 LF  |54" Steel Casing, 1/2" Dia. Walll $ 9,5 LF |$ 24,750
Concrete Encasement per Detail on Sheet

28 2 EA 21 $ 5,000 EA 1% 25,000
Junction Structure per SPPWC Std. Plan No. [,

= ER |3s3 Y5500 | BA [$33 500

30 1 EA  |Manhole Per SPPWC Std. Plan No. 320 $¢ s00 EA |$ ¢ sp0

31 1 EA Manhole Per SPPWC Std. Plan No. 322 $W; 500 EA |$ 0,500

a2 5 EA Manhole Per SPPWC Std. Plan No. 323 $ 5, 300 EA |$ 729 500
Modified Manhole with Diversion Structure !

33 i EA per Detail on Sheet 21 $/L, 000 EA 19 It poo
5'W x 2'H RCB Structure Per Detail on Sheet ’

= 1 LS |19 Ss5000 |5 |% 55000

35 1 LS  |Weir Structure Per Detail on Sheet 21 $ 93 poo | LS | 23 poo
Hydrodynamic Separator Per Detail on ’ ’

adl I A |Sheet 21 3250000 | B [% 250,900

37 1 LS |Infiltration Basins $ 4,900,000 | LS |$ 4 qp0,000

SUBTOTAL FOR DRAINAGE AND WATER QUALITY ITEMS |$ 7 g7 7 Lyo
STREET, LIGHTING, AND LANDSCAPING IMPROVEMENT ITEMS

38 415 CY  |Unclassified Fill $ jo00 CYy |$ 41. 500
9 | 75100 | SF | e e Undarea o 9 8 | SIS 400 500
40 | 24,366 SF  |Concrete Removal (Non-Reinforced) $ 5 SF |$ 121,¢30
41 11 EA  |Remove Existing Street Light and Footing  |$ 5000 | EA |$ $5 poo
42 2 EA |Remove Existing Pull Box $ 2060 EA |$ 4 o

. T . ' 7
43 30 LE ﬁr?g?lj)c\i/ii;r;ig;s)pose of Existing Guardrail $ 20 LF s ) 196
44 4 EA  |Remove Irrigation Controller $ 500 EA |$ ;7 goo
45 6 EA |Tree Removal $2000 | EA |3 12 000
46 2,110 CY Crushed Miscellaneous Base $ s CY |$ 271'450
47 | 74,260 SF  |Grind 2" AC Pavement $ .45 SF |$ 33, ;1, +
48 2,850 TON |AC Pavement $ 130 TON|$ 3 }Jo] 500
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Mladen Buntich Construction Company Inc. 1500 West 9th Street Upland CA 91786 909-920-9977

BID SCHEDULE - BASE BID
ITEM |ESTIMATED [UNIT OF [|ITEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. |QUANTITY |MEASURE FIGURES FIGURES)
49 8 EA  |Adjust Sewer Manhole to Grade $ 1500 EA1$ 12000
50 6 EA  |Adjust Pull Box to Grade $ { oo EA [$ t.poo
51 8 EA  |Adjust Water Valve to Grade $ e EA |$ S poo
52 3,780 LF  |PCC Curb, Type A1-6 $ s0 LF 1$ 113 yoo0
53 2,793 LF PCC Curb and Gutter, Type A2-8 $ 50 LF |$ 139 450
54 13,586 SF  |PCC Walk, 4" Thick $ g SF |$ lof (P
7
55 1,450 SF  |PCC Curb Ramps $ 2 SF 1$ 34 ys0
56 4,092 SF PCC Driveways, 6" Thick $ Y SF |$ 57 289
57 1,800 SF Cross Gutter Per SPPWC Std. Plan No. 122 |$ 20 SF |$ ;- g: 000
58 5 EA  |Street Sign and Post $ Looo EA |$ 5;000
59 496 SF Pavement Markings (Thermoplastic) $ 20 SF |$ 9,9L0
60 7,542 LF |6" Striping (Thermoplastic) $ LF |$ 1542
61 500 LF 8" Striping (Thermoplastic) $ .50 LF |$ 350
62 270 LF  |12" Striping (Thermoplastic) $ 3.50 LF 1§ gy5
63 1,806 LF  |24" Striping (Thermoplastic) $ 350 LF |$ b5.32]
64 3,824 LF Curb Markings (One-Coat Red Paint) $ ) LF |$ 3 81Y
65 600 SF  [Nonskid Green Pavement Marking $ 30 SF |$ )2 poo
66 117 EA Pavement Markers (Reflective) $ jo EA |$ |;l 3} 0
67 1 LS |Monument Sign Per Detail on Sheet 13 $ 25000 | LS |$ w5000
68 1 LS Landscaping/Irrigation $ 500000 LS |$ 5 00, 000
69 1 LS  |90-Day Plant Establishment Period $ ¢ poo LS |$ g poo
70 1 LS |Street Lighting $ 210,000 LS |$ 2o
71 1 LS Power Wash and Paint Rail Bridges $ ;‘95‘. 000 LS |$ Jjg: ::) o
SUBTOTAL FOR STREET, LIGHTING, AND LANDSCAPING IMPROVEMENT ITEMS|$ 3, 62,5 245
7

TOTAL BASE BID AMOUNT IN FIGURES:

15,962,935

TOTAL BASE BID AMOUNT IN WORDS:

F“H\”" M'”'"- WﬁM &r-w(rr/( Swé. TNO T"\Dmam/q /\-}M HV"M }T}\!‘/g F'Uﬁ
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Mladen Buntich Construction Company Inc.

1500 West 9th Street Upland CA 91786 209-920-9977

BID SCHEDULE - ADDITIVE WORK

ITEM |ESTIMATED [UNIT OF [ITEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. [QUANTITY |MEASURE FIGURES FIGURES)
ADDITIVE WORK

101 1 EA  |Bottomless Drop Inlet per Detail A, Sheet 20 |$ 3,500 | EA $ |2 500

4 7

102 374 LF 12" PVC Pipe (Schedule 40) $ o0 LF |$ 4, goo

103 1 EA g\o/ge lg)iLF;:aDlscharge Box and Connect 12 $ | 250 EA |$ L BER

104 1 EA |Remove and Replace Wrought Iron Gate $ 22 000 EA |$ 22 000

105 30 LF  |Remove and Replace Chain Link Fence $ soo0 LF 1% |5 poo

SUBTOTAL FOR ADDITIVE WORKITEMS|$ |2 ‘:; s50

TOTAL BASE BID PLUS ADDITIVE WORK AMOUNT IN FIGURES:

TOTAL BASE BID PLUS ADDITIVE WORK AMOUNT IN WORDS:

CIP No. 884
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NON-COLLUSION DECLARATION
MUST BE COMPLETELY FILLED OUT, SIGNED, NOTORIZED, AND TURNED IN WITH BID OR
BID MAY BE DEEMED NON-RESPONSIVE

STATE OF CALIFORNIA )
)
COUNTY OF LOS ANGELES )

The undersigned declares; ‘
Mladen Buntich

i C t ti C I ;
| am the President of ©1°-THeTROn momRany “ihe party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive
or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to
put in a false or sham bid. The Bidder has not directly or indirectly colluded, conspired,
connived, or agreed with any Bidder or anyone else to put in a sham bid, or to refrain from
bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the Bidder or any other
Bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other
Bidder. All statements contained in the bid are true. The Bidder has not, directly or
indirectly, submitted its bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof, to effectuate
a collusive or sham bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any other
entity, hereby represents that it has full power to execute, and does execute, this
declaration on behalf of the Bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing
is true and correct and that this declaration is executed on 4//5/23 [date], at
Upland [City], ca [state].

Bidder's Name (Printed): lerdﬁ But Jz.

Bidder’s Signature: / { AMANM /
(Sarhe SigWon Proposal)éj/

Bidder's Title: President
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EXPERIENCE QUALIFICATIONS
MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY BE
DEEMED NON-RESPONSIVE

The Bidder has been engaged in the contracting business under the present business
name for years. Experience in work of a nature similar to that covered in
the proposal extends over a period of years.

The Bidder shall have satisfactorily completed the following:

e Atleastone (1) prevailing wage public contract in the State of California.

e Atleast one (1) construction project(s) of similar nature, scope and complexity for
public agencies, completed within five (5) years prior to the bid deadline and with
the dollar value of Bidder's portion of each such project more than 50% of the
Engineers Estimate.

The Bidder, as a Contractor, has never failed to satisfactorily complete a Contract
awarded to it, except as follows:

The Bidder shall demonstrate by completing the forms on the following pages to
provide information on

1) Current Construction Contract(s) that is similar in nature, scope and complexity for
public agencies with the dollar value of Bidder's portion of each such project more than
50% of the bid [list five projects maximum]; and

2) Completed Construction Contracts that are similar in nature, scope and complexity
for public agencies completed within five (5) years prior to the bid deadline and with the
dollar value of Bidder’s portion of each such project more than 50% of the Engineers
Estimate [list five projects maximum]. Make additional copies of the attached forms as
necessary.

The following is a list of plant and equipment owned by the Bidder, which is available for
use on the proposed work as required.

Quantity Name, Type and Capacity Condition Location

See attached equipment list

Bidder's Name (Printed):_Mladen Byp;ﬁra\h Jr:.

\
Bidder's Signature: /ML
(Same Signatyre as ér(Proposal)

Bidder's Title: President

Date: é’//é{: /Z;Z;
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L

(a)

(b)

(c)

(@)

(e)

(7)

(9)

(h)

()

(k)

()

EXPERIENCE QUALIFICATIONS
FAILURE TO COMPLETELY FILL OUT THIS FORM MAY RESULT IN A NON
QUALIFIED BID

SEPARATE PROJECT ATTACHMENTS ARE NOT ACCEPTABLE IN LIEU OF THIS
DOCUMENT

Complete the following information for your current construction contract(s) that
is similar in nature, scope and complexity for public agencies with the dollar value
of Bidder's portion of each such project more than 50% of the Engineers
Estimate. (List five projects maximum and attach separate sheets. If one or
zero current projects, list your two most recently completed projects.)

Name of Project: Etiwanda Pipeline North Liner Repair- Phase 3

The Metropolitan Water District of Southern California

Client:
Project Address: 8248 Etiwanda Ave

Rancho C ca 91739
City: — "% “UOITORYE state: Zip: T

Shalia Coburn
Contact Name:

Contact Phone: ¢10) 966-0898

Design Engineer Name: The Metropolitan Water District of Southern Calif.

Design Engineer Phone: ( _— ? 217 whay

. 12'Diameter Pipeline Rehabilitation
Tvpe of Project: i

Public Work
Contract Type: Hhoae Works

525,972,700
Contract Amount:

ik

o\@

Percent Change Orders to Base Contract:

Percent Complete: &0%
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(m)

(n)

(o)

(p)

(q)

Percent Work Performed With Own Forces:

202
Scheduled Completion Date: September 3

Forecast/Actual Completion Date: _September 2023

Explain any differences between scheduled and forecast/actual completion dates:
N/A

Explain any differences between the original contract price and the forecast/ actual cost
fo complete:

Owner initiated extra work for more rehabilitation
of existing pipelines.

Complete the following information for completed construction contracts that are
similar in nature, scope and complexity for public agencies completed within five
(5) years prior to the bid deadline and with the dollar value of Bidder's portion of
each such project more than 50% of the bid, including, but not limited to
contracts with the City of El Monte (List five projects maximum and attach
additional sheets as necessary.

Jim Kennely
(a) Name of Project Manager/Superintendent:

(b) Name of
Project:

(c) Client: L©s Rngeles County Public Works

East Los Angeles Sustainable Median Stormwater Capture

(d) Project
Address: ©551 Northside Drive

90022

City: East Los Angeles State: CA Zip:

(e) Contact Phone: (62§ 701-4014
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(f) Design Engineer Name: _ Regina Quan
(g) Design Engineer Phone: (62 é}_ 701-4014
St T Capt
(h) Type of Project: DEIMELSL, MEPLELE
Public Works
(i) Contract Type: RRCER RN
() Contract Amount: 226,359,716
(k) Percent Change Orders to Base Contract: 2%
() Percent Complete: 100%
(m)  Percent Work Performed With Own Forces: 2%
(n) Scheduled Completion Date: 10-21-2021
) 10-21-2021
(o) Actual Completion Date:
(p) Explain any differences between scheduled and actual completion
datesyy/n
(q) Explain any differences between the original contract price and the actual cost to
complete:__Redesign of existing storm drain layouts
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CITY OF EL MONTE S R § o

PUBLIC WORKS DEPARTMENT Lee Torres, P.E.

City Engineer

ADDENDUM NO. 1

Any and all notifications or Addenda must be acknowledged via signature by the
Bidder and made part of and incorporated as part of the Bidder’'s proposal with all
required forms.

Please sign the acknowledgement below and include it as part of your Bid Proposal for
Garvey Avenue Street and Drainage Improvement Project, CIP 884. Failure to do so will
be grounds for rejection of your proposal.

(4T

Lee Torres, P.E., City Engineer

ADDENDUM ACKNOWLEDGEMENT

Proposer shall signify receipt of all addenda (if any) here: Addendum No. 1

Respectfully submitted,

Mladen Buntich Construction Company Inc.

Company Name

Mladen Buntich Jr

Proposer’'s”

f;',ﬂf:_ J/ i;‘ﬁ
E,réposal Signdture’
Title President

1500 West 9th Street

Upland, CA 91786
Street Address

909 9209977
Telephone Number

&/15/23

Date

Page 3 of 3



mladen buntich construction co. inc.
GENERAL ENGINEERING CONTRACTOR

INNOVATORS IN INFRASTRUCTURE

Data or Drawings Transmitted:

LETTER OF TRANSMITTAL
Date: 6/21/2023 Proj. Name: Garvey Avenue Street and Draininage Improvement Project
CIP NO 884
From: Mladen Buntich Construction Co., Inc. To: City of El Monte Public Works Department
1500 W. 9th Street C/O Office of the City Clerk via Planet Bids
Upland, Ca. 91786 El Monte City Hall - East
TEL: 209-920-9977 FAX: 909-920-9905 11333 Valley Blvd El Monte CA 91731
Attn: Attn:

City of El Monte Public Works Department

[ ] PLAN(S) [ 1SPECIFICATION(S) [ 1DRAWING(S) [x JOTHER
[ ] SUBMITTAL(S) [ ]R.F.L{S) [ 1 SAMPLE(S)
Number of | Drawing Description Reference
Copies Number
1 Bid Security
As Checked Below:
[—4
=
[ ]1FOR APPROVAL [ 1JAPPROVED [ JAPPROVED AS NOTED .
=
[1 PLEASE RETURN [ 1REVISE AND RESUBMIT [ 1FOR REVIEW AND COMMENT -
[ ] FOR SIGNATURE [ ]SUBMIT COPIES FOR DISTRIBUTION [x ]FOR YOUR FILES >
Comments: - .
wn :
) :
Explanaticn of exceptions:
[x ] HAND DELIVERED Contractors Authorized Signature:
o Clhnis Whitehead
[ 1 EXPRESS/NEXT DAY DELIVERY
[ 1FAX

Date:

6/21/2023
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ion: CALTRANS (April 1, 2023 to March 31, 2024)

for Mladen Buntich Construction Co., Inc.

Prepared By:

Evan Casaus

Date: 6/1 /&3

EQUIPMENT Unit Rate Page# Stg‘cfol:y M;:Ltihr'ft Class Make Code Notes
CAT 420D w/backhoe hr [$ 4205 17 0.14 0.87 LDRRT CAT 1861M
1/2 TON PICKUP, F150 hr [$ 37.61 34 0.11 0.88 | TRUCK | T&TT 00-06
3/4 TON PICKUP, F250 hr |$ 3761 34 0.11 0.88 | TRUCK | T&TT 00-06
1 TON PICKUP (DIESEL), F350 & F450 hr | $ 4239 34 0.11 0.88 | TRUCK | T&TT 06-12
1 TON SERVICE TRUCK, Service Bed hr |$ 4239 34 0.11 0.88 | TRUCK | T&TT 06-12
1 1/2 TON SERVICE TRUCK, Service Bed hr [$ 42.39 34 0.11 0.88 | TRUCK | T&TT 06-12
FLAT BED TRUCK (15,000 LBS.) hr |$ 5471 34 0.11 0.88 | TRUCK | T&TT 12-20
FREIGHTLINER FLATBED TRUCK (22,000 LBS) he [$ 57.71 34 0.11 0.88 | TRUCK | T&TT 20-28
2000 GAL. WATER TRUCK hr |$ 57.71 34 0.11 0.88 | TRUCK | T&TT 20-28
4000 GAL WATER TRUCK hr [$ 84.44 34 0.11 0.88 | TRUCK | T&TT 36-48
6 YD BOBTAIL DUMP hr |$ 7334 35 0.16 0.83 | TRUON | TRUN | 2AXL
Peterbilt 367 - Semi hr |'$ 105.34 34 0.11 0.88 | TRUCK | T&TT 60
KW T800 HH - SEMI TRACTOR hr |'$ 105.34 34 0.11 0.88 | TRUCK | T&TT 60
MURREY LOWBED (EQUIPMENT TRAILER) hr [$ 37.93 33 0.44 0.65 TRAIL LB-C 500
TRAIL KING TRAILER (EQUIPMENT TRAILER) hr |$ 1761 33 0.44 0.65 TRAIL LB-A 100
COZAD LOWBED (EQ TRAILER) hr [$ 3375 33 0.44 0.65 TRAIL LB-C 500
RELIANCE END DUMP hr |'$ 105.34 34 0.11 0.88 | TRUCK | T&TT 60
CAT 320BL-HYDRAULIC hr | $ 103.55 9 0.16 0.84 HCECL CAT 0312
JOHN DEERE 210LE hr |$ 53.08 18 0.11 0.89 LDRRT | DEER 2495
JOHN DEERE 410J hr | $ 79.88 18 0.11 0.89 LDRRT | DEER | 2508J
JOHN DEERE 710G 4x4 hr |$ 9814 19 0.11 0.89 LDRRT | DEER | 2722G
JOHN DEERE 310G hr |$ 5581 18 0.11 0.89 LDRRT | DEER | 2507G
KOMATSU PC300-LC-7 Hydraulic hr | $ 184.59 11 0.16 0.84 HCECL | KOMA | 9526A
KOMATSU PC400LC-6 hr | $ 250.73 11 0.16 0.84 HCECL | KOMA 9537
KOMATSU-PC600LC-6-Hydraulic hr | $ 34355 11 0.16 0.84 HCECL | KOMA 9539
CAT 336D LONG REACH hr | $ 23253 9 0.16 0.84 HCECL CAT 0351F
BOBCAT 863F SKID STEER hr | $ 4927 32 0.11 0.89 | TRACS >50 C
BOBCAT 5250 SKID STEER hr |$ 37.71 32 0.11 0.89 | TRACS <50 C
BOBCAT S200 SKID STEER hr |$ 37.71 32 0.11 0.89 | TRACS <50 C
CAT 248 SKID STEER hr | $ 46.72 32 0.11 0.89 | TRACS >50 A
CAT 236B SKID LOADER hr | $ 4672 32 0.11 0.89 | TRACS >50 A
BOBCAT MT55 WALK BEHIND LOADER hr |$ 37.71 32 0.11 0.89 | TRACS <50 C
JOHN DEERE 333G TRACK LOADER hr | $ 4672 32 0.11 0.89 | TRACS >50 A
CAT 950H hr | $ 169.46 18 0.11 0.89 LDRRT CAT 2310H
CAT IT28G hr | $ 102.79 18 0.11 0.89 LDRRT CAT 2478
CAT IT38G hr | $ 11851 18 0.11 0.89 LDRRT CAT 2480
CAT 928G hr | $ 101.32 18 0.11 0.89 LDRRT CAT 2070
MITSUBISHI MG400A hr |'$ 100.02 6 0.11 090 | GRADR | CAT 2768
CAT 140M3 hr |'$ 171.37 6 0.11 090 | GRADR | CAT 3266
DYNAPAC CC142 ROLLER hr | $ 4895| 26 0.15 0.85 ROVIB | HYST 3572
INGERSOLL RAND DD24 ROLLER hr |$ 4895 26 0.15 0.85 ROVIB | HYST 3572
KOEHRING BOMAG BW141AD2 ROLLER hr [$ 61.21 26 0.15 0.85 ROVIB | KOBO | 4194E
LEEBOY L150 EMULSION SPRAYER hr [$ 903 4 0.13 0.88 BITDT | TLMD 0-300
SWEEPER hr |'$ 55.95 4 0.14 0.86 | BRMSW | SFPR ALL
RAMMER COMPACTOR hr [$ 521 4 0.18 0.81 | COMHG | COMP | 0-250
VIBRATORY PLATE COMPACTOR hr [$ 521 4 0.18 0.81 | COMHG | COMP | 0250
AIR COMPRESSOR 20CFM hr [$ 719 1 0.12 0.87 AIRCP | PORT | 000-004
AIR COMPRESSOR (DIESEL) hr ['$ 2853 1 0.12 0.87 AIRCP | PORT | 016-025
20LB PUEMATIC CHIPPING HAMMER hr [$ 097 1 0.62 0.42 AIRTO | ATOL 20-30




